

Acme Booking System Redesign - Proposal (v2)

Prepared for Acme Outdoor Co. by Maya Lindqvist Consulting. Version 2. This proposal covers the redesign of the Acme online booking system for guided hiking trips, including availability search, group bookings and confirmation emails.

Scope

Discovery workshops, a new availability calendar, a simplified checkout, an admin view for trip leaders and a waitlist for sold-out trips.

Payment terms

We propose a 50% initial payment upon signing, with the remaining balance due on completion of the project. The total fee is EUR 26,000.

Timeline

Work starts in March and finishes at the end of May.

Warranty

We fix defects reported within 60 days of launch at no extra cost.